- I 57 Old Ivy Sq
BEROTHERS Atlanta, GA 30342
(866) 258-3401

Project: Turnkey Design-build Bride supply
Scope: Construction, installation and bridge supply
Date: September 3, 2019

Company: LaTerra Homes

Contact: Thomas Baum

Our estimate below defines our full scope of work for a turn-key solution to the pedestrian bridge
on your potential project. Bridge Brothers will handle all of the engineering associated with the bridge
and foundations as well as the construction of the bridge including the erection. The bridge and all
associated designs will be in adherence to AASHTO design guide for bridge structures. See below for

our scope of work and estimate for such:

Bridge Structural & Civil Designs = Included

e MD PE Stamp Design & Calculation Package for the Bridge
e MD PE Stamp Design & Calculation Package for the Abutments/Anchors

1701 Forest Bridge Manufacturing & Freight = $210,455
e 140’ x 10’ Prefabricated Pratt Bridge
e Painted Color TBD
e Center camber
e PT Pine decking

o TREX Add $16,705

o IPE Add $24,677
e Horizontal railing

o Cable Railing Add $9,433
e Freight to project site

Stair, Towers, and Ramps = 772,404
e Structural Support towers painted to match bridge ($20,000)
e Two Stair sets to meet ~17’ clear height ($65,788)
e Two stair sets with single landing

e Ramps -12:1 ratio — 8 sections at 30’ per side (240”) = $41,651 each ($333,308 Plus freight) and
supporting towers matching main bridge
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Site Construction & Bridge Erection = $275,445

Minor Site Civil Grading & Prep at abutments

Construction or installation of abutments (Geotechnical and site survey needed)
Unload and Fit Up Bridge for Erection

Pouring of Deck

Bridge Erection & Anchor Connections

Expansion Joint Installation

Project Total = $1,258,314 (Excluding sales tax)

Estimated Project Schedule

e Structural & Civil Design 4 Weeks
e Bridge Manufacturing & Freight 12 Weeks
e Construction & Site Prep for Bridge 12 Weeks
e Bridge Erection & Project Closeout 4 Weeks

Bridge manufacturing & Site Construction will occur simultaneously for a compressed projected
schedule.

The above scope is to be furnished complete in general accordance with plans and specifications.
Payment and delivery terms to be arranged. Prices good for 30 days.

Exclusions: Any item not listed, any inspection beyond visual, sales tax, permits, prevailing wage,
material escalation costs, union ironworkers, liquidated damages, consequential damages, excess material
removal.

Qualifications: Must have sufficient laydown area for bridge assembly and erection, site inspection and
photos required prior to mobilization, must be included in planning and scheduling of our project scope.

If you have any questions or require additional information, please call.

Regards,

Aaron Gentilucci / Project Manager / 540.266.8473 / agentilucci@bridgebrothers.com




